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ADDENDUM NO. 1 
 
Date: July 23, 2008 
 
To:  Contractors 
 
From: Jim Russell , Project Manager, DFCM 
 
Reference: Five New Liquor and Wine Stores Statewide 
  Department of Alcoholic Beverage Control 
  Washington, Iron, Utah, and Wasatch Counties 
  DFCM Project No.  08034030 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Revised Project Schedule 1 page 
 Cedar City ALTA Survey 1 page 
 Heber City ALTA Survey 1 page 
 Total 4 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES –  Interview date has changed to August 19, 2008 and Announcement 

date has changed to August 20, 2008.   Refer to attached Revised Project Schedule. 
 
1.2 GENERAL ITEMS  
 

1.2.1 Only five copies of the Management Plans and Statement of Qualifications will be 
required.  

 
1.2.2 Building locations are available only for Cedar City and Heber City (see attached ALTA 

surveys).  
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PROJECT SCHEDULE – REVISED 
PER ADDENDUM NO. 1 DATED JULY 23, 2008 

 
PROJECT NAME: FIVE NEW LIQUOR AND WINE STORES STATEWIDE 
  DEPARTMENT OF ALCOHOLIC BEVERAGE CONTROL 
 WASHINGTON, IRON, UTAH, AND WASATCH COUNTIES 
DFCM PROJECT NO.  08034030 

Event Day Date Time Place 
Solicitation for A/E 
Services Available 

Thursday July 10, 2008 2:00 PM DFCM 
4110 State Office Bldg  
SLC, UT and the DFCM web 
site* 

Mandatory Pre-submittal 
Meeting  

Wednesday July 16, 2008 2:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 

Last Day to Submit 
Questions 

Monday July 21, 2008 2:00 PM Jim Russell – DFCM 
E-mail: jimrussell@utah.gov 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays)  

Wednesday July 23, 2008 2:00 PM DFCM web site * 

Management Plans, 
References, Statements of 
Qualifications, and 
Termination / Debarment 
Certifications Due 

Wednesday July 30, 2008 2:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 

Short Listing by Selection 
Committee, if applicable. 

Wednesday August 6, 2008 12:00 NOON DFCM web site * 

Interviews Tuesday August 19, 2008 TBD Alcoholic Beverage Control 
1625 South 900 West 
SLC, UT 

Announcement Wednesday August 20, 2008 4:00 PM DFCM web site * 
 
* DFCM’s web site address is http://dfcm.utah.gov. 
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